

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE Jul 16, 2010	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY NAVFAC SOUTHEAST, IPT SC, AJAX ST, PO BOX 30, BLD 135, JACKSONVILLE FL 32212-0030 ROBERT.WOOLWINE@NAVY.MIL (904) 542-6325	CODE N69450	7. ADMINISTERED BY (If other than Item 6)		CODE

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(X)	9A. AMENDMENT OF SOLICITATION NO. N69450SOW0027
	<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) Jul 7, 2010
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.
	<input type="checkbox"/>	10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 STRUCTURAL REPAIRS AT TC DOCK, NWS CHARLESTON, SC. RFP FOR SOW #0027, MACC N69450-08-D-1779/1780/1781/1782 & 09-D-1760.
 (see pages 2 through 3)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)	
15C. DATE SIGNED		16C. DATE SIGNED	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following list includes titles of documents which have been uploaded to the “Additional Documents” section of this Directed Solicitation on NECO, accessible at <https://www.neco.navy.mil/> and are hereby incorporated into this solicitation:

Documents:

Map_for_Pre-Proposal_Conf.pdf

Acknowledgement of this Amendment acknowledges receipt of documents listed above.

FAR clause 52.211-12 Liquidated Damages -- Construction (Sept 2000) is removed and replaced with the following:

52.211-12 Liquidated Damages -- Construction (Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of **(see Phase 1 through 4 below)** for each calendar day of delay until the work is completed or accepted.

Phase 1 = \$855

Phase 2 = \$720

Phase 3 = \$625

Phase 4 = \$650

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of Clause)

The following clause is added:

5252.211-9301 PHASED CONSTRUCTION SCHEDULE (SEP 1996)

Within the overall project schedule, commence and complete the work in phases. Complete each phase of the work within the number of calendar days stated in the following schedule:

a. Schedule start day: The day designated as the beginning of a particular phase.

b. Completion day: The day designated as the end of a given phase and the day the work in that phase must be completed.

c. Schedule:

Phase	Description	Schedule Start Day	Completion Day
1	work from pile lines 102 to 155	1-Apr-2011	30-Sep-2011
2	work from pile lines 77 to 102	no earlier than 1 Jul 2011	45 calendar days after Phase 2 start and no later than 30 Sep 2011
3	work from pile lines 40 to 77	no earlier than 1 Apr 2012	45 calendar days after Phase 3 start and no later than 30 Jun 2012
4	work from pile lines 1 to 40	no earlier than 1 Jul 2012	45 calendar days after Phase 4 start and no later than 730 days after date of contract award

(End of clause)

All other terms and conditions of the solicitation remain unchanged.

ACKNOWLEDGEMENT OF THIS AMENDMENT IS REQUIRED WITH YOUR PROPOSAL.

(End of Summary of Changes)